REQUEST FOR PROPOSAL (RFP)

Project Title: Next-Generation Customer Mobile Application Ecosystem

Issuing Entity: Liwanag Power Corporation

Document Reference: RFP-2026-APP-089

Submission Deadline: December 15, 2026, 12:00 PM PST

1. Project Background & Vision

Liwanag Power Corporation is restructuring its retail energy user experience. This project entails the design, development, and multi-platform deployment of a consumer-focused mobile application. The platform will serve residential, commercial, and industrial energy consumers, drawing operational inspiration from leading utility applications.

The application must merge real-time billing networks, smart infrastructure calculators, Field Service Management (FSM) systems for reporting outages, and specialized retail enterprise dashboards into a high-performance mobile framework.

2. Core Functional Requirements Matrix

Vendors must propose solutions matching or exceeding the following core functional groups:

Module Identifier	Core Feature Setup	Critical Technical Integrations
MOD-01: Identity & Services	• Service ID Number (SIN) auto-verification • Biometric login (FaceID / TouchID) • Paperless billing enrollment workflows	• OAuth 2.0 (Google, Apple, Facebook) • Enterprise ERP Core
MOD-02: Billing & Payments	• Real-time ledger balances & due date prompts • In-app partial & advance payments • Auto-generated, downloadable official e-receipts	• Payment Gateways (Bayad, GCash, Bank APIs) • Secure Card Vaulting (PCI-DSS)
MOD-03: Grid & Incident Care	• Geo-located outage mapping & drop-pins • Photo/video attachment uploads for fault reporting • Push notification engine for repair status updates	• Device Camera & Media Library permissions • Enterprise GIS Mapping Systems
MOD-04: Energy Analytics	• Appliance Consumption Calculator • Industrial Load Profile trend graphs • 'Orange Tag' equivalent cost efficiency indexing	• Smart Meter/AMI Data Lake Access • WESM Price & Indices Data Feeds
MOD-05: Facility Locator	• Dynamic location finder for Service Centers • Distance mapping & driving directions	• Device GPS & Location Services • Google Maps Platform API

3. Non-Functional & Security Requirements

• Data Privacy Compliance: Full compliance with the National Privacy Commission (NPC) regulations under the Philippine Data Privacy Act of 2012 (RA 10173). Complete data-at-rest and data-in-transit encryption (AES-256 / TLS 1.3) is mandatory.

• Platform Availability: Native or highly optimized cross-platform deployment targeting Apple iOS (15.6+) and Android OS (9.0+).

• Offline Resiliency: Local caching of the most recent billing files and offline mode capability for reporting emergency grid incidents.

4. Bidding Procurement Logistics

The evaluation follows a structured two-stage utility bidding framework: Technical Bid Submission evaluates core functionality parameters, followed by a Technical Pass/Fail Threshold filter. Passing candidates move to the Stage 2 Commercial Review prior to final Contract Award.

Maximum File Constraints: All digital proposals submitted to the Bids and Awards Committee (BAC) must be under 15 MB per transmission. Teams must verify their domain reputation to avoid inbound server email quarantine.

Required Accompanying Eligibility Documents:

• Valid Mayor's / Business Permit

• PhilGEPS Registration Certificate

• Notarized Omnibus Sworn Statement

• Track record detailing a Single Largest Completed Contract (SLCC) for an app architecture within the last 5 years.

5. Project Implementation Timeline

The targeted milestone schedule spans 12 calendar weeks from formal contract signing:

Milestone Phase	Duration	Target Deliverables
UX & Interface Map	Weeks 1-3	User journey flows, high-fidelity mockups, interface mapping wireframes, navigation flows signoff.
Core API Integration	Weeks 4-8	Backend synchronization, ERP link core framework deployment, payment sandbox testing, location maps initialization.
Security Audit & Beta	Weeks 9-11	Vulnerability pen-tests, secure layer verification, performance optimizations, closed group deployment testing.
Production Go-Live	Week 12	App Store & Play Store build deployment, production environments synchronization, system cutover monitoring.